Bayfield County Forestry & Parks Department

Forester: Mike A Compartment: Stand:
e Amman 203 1 Tract Number: 19-21
Twp: Range: Sec: [Township: Contract Number:
TS50N 33,34 Bayview
Topography: Reforestation Code: Soil: o
Rolling, flat N/A Clay Acres: 101
Estimated Volumes * ApprOX. 70% maple, 15% baSSWOOd,
species Whole Tree 4" Roundwood | Sawlogs |10% white birch, 5% ash
(Tons) (Tons) (MBF) [** Approx. 53% maple, 27% white birch,
Aspen 4810 3532 20% ash
Mixed Hardwood* 1819 1195 Special Restrictions:
Mixed Hardwood** 15 Temp. crossings needed, permit secured
by County
Dry or frozen ground harvest only
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TRACT 19-21 — HARVEST REQUIREMENTS

The following terms and conditions supplement those provided in the Bayfield County Timber Sale Contract.

A. PRESCRIPTION:
1. Harvest Area: Harvest is a clearcut harvest with an estimated residual basal area of 28 ftA2.

B. HARVEST REQUIREMENTS:
1. Harvest Area: Sever all hardwood stems 2” dbh and greater except oak. Leave all softwood.
C. OPERATIONAL REQUIREMENTS AND SEASONAL RESTRICTIONS:
1. Sale boundaries are marked out in red paint or are adjacent to a snowmobile trail and timber less than 5 yrs.
2. Sale must be harvested during dry or frozen ground conditions. Sale is located on clay soils. Late summer and fall
harvesting conditions would be acceptable if ground is dry as determined by sale administrator.
3. If harvest will utilize the whole tree, 1 in 10 tops must be left scattered throughout the sale.
4. There are 4 “grouse” trees that are painted in red with a X and a ring at 5 ft. Harvest this tree just above that red
painted ring and leave entire tree on the ground adjacent to the high stump.

D. ACCESS AND ROADS:

1. Temporary Crossing:

i. The County is in the process of securing the necessary stream crossing permit for the southern stream
crossing.

ii. Atemporary timber mat bridge crossing will be installed by the contractor according to the permit
specifications, in the location indicated on the map. If mats are provided by the county, the contractor is
responsible for picking up, hauling and returning the mats to a location designated by the sale
administrator.

iii. Crossing must be installed with a machine that can lift the mats completely off the ground and set them
over the crossing. Equipment may not cross the drainage until the bridge is constructed. A mat must be
used to serve as a sill on each end. The completed bridge must have at least 12 inches of clearance.

iv. The northern most crossing is not BMP compliant, after consultation with the WI DNR this crossing can be
used as part of the timber sale but most be removed after the sale is completed. Crossing material must
be removed to the satisfaction of the sale administrator.

2. During winter harvesting the snowmobile trail must be kept unobstructed and in a packed snow condition. The
purchaser must ensure that harvesting and hauling operations will not create a safety hazard to snowmobiles.

Avoid damage to signs and trail markers.
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1. Utilization specification is to a 4” top. However, if the i : e
County determines that pulpwood markets continue ) o
to be very poor at the time of harvest the County will \\". . , .
sign a contract amendment with the purchaser & ; .
changing the utilization specification to a 5” top for , 5 \\V, —
selected species. When determining condition of { | o |

market, the County will pay particular attention to the
amount of wood being purchased by the millsin | ™. @ w5
Wisconsin Rapids and any other significant shifts in
wood demand.

2. To comply with Best Management Practices for

Invasive Species: Prior to moving equipment onto or

off the sale area, scrape or brush soil and debris from
exterior surfaces to the extent practical.




